0199-TD/10/25
Painting and Facade Lighting of Gibb's Hill Lighthouse
Design-Build, Operations, and Training Contract

STAGE ONE PRICING FORM
ANNEX B

GENERAL INSTRUCTIONS

ALL PROPONENTS ARE REQUIRED TO COMPLETE STAGE ONE PRICING FORMS.
The Government will evaluate submissions in two stages.

Stage one is a preliminary screening phase of the pricing of the deliverables and is based on the
following criteria:

1. Duly and fully completed forms
The inclusion of all reasonably expected project costs in each item
Competitiveness under a comparison of proponent’s pricing against the Government’s cost
estimate

Proponents that pass this stage will proceed to the next and final stage. Annex F provides the general
instructions and schedules for finalists who have proceeded to Stage 2.

SCHEDULES
Proponents shall complete both the Schedule of Values and the Schedule of Rates.
Fixed sums shall include all on-cost including all margins, contingencies, overhead and profit.

Should variations arise during the contract period, the Government will use the Schedules to determine
an appropriate rate to calculate the cost of the variation. The Schedule of Rates will also be used by the
Government to determine a proponent’s competitiveness in pricing and probable projected final costs.

Proponents shall list each member of their team in the Schedule of Rate table, adding additional rows if
required.

Proponents shall provide an all inclusive hourly and daily rate for each discipline. The Government
expects that daily rates will be built up more competitively than hourly rates.

Proponents shall provide their overhead and profit percentage. This shall be added to the hourly and/or
daily rate of an approved variation.
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0199-TD/10/25 Design and Build Services to
Construct a Light-Up Attraction
for the
Bermuda Gibbs Hill Lighthouse

STAGE ONE PRICING FORM
ANNEX B

SCHEDULE OF VALUES PRICING FORM

ITEM

Deliverable Category Fixed SUM Price
(BMD $)

Number of business
days or hours

Develop Detailed Construction Drawings and
Specifications and submit to approval
authorities.

Produce contract administration documents
(Cost plan, project procurement plan, method
statement) for the Government’s review and
approval.

Manage the Supply and Construction of the
required works which includes a
Programmable Lighting System; ancillary
elements to operate and install the
Programmable Lighting System and surface
coating to the interior and exterior of the
lighthouse.

Operate and maintain the Lighting System, all
ancillary elements and surface coating to the
interior and exterior of the Lighthouse.

TOTAL SUM (BMDS)
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0199-TD/10/25 Design and Build Services to
Construct a Light-Up Attraction
for the
Bermuda Gibbs Hill Lighthouse

STAGE ONE PRICING FORM

ANNEX B
SCHEDULE OF RATES TABLE

ITEM | Discipline Hourly Rate (BMDS) Daily Rate (BMDS)
1. Lead Engineer/Architect
2 Draughtsperson
3 Controls engineer
4 Speciality services provider

Other (if required)

Overhead and Profit %

Contract Period for Design
and Construction:

calendar weeks

Proposed Start Date:

Proposed Completion Date:

Expenses:

Time spent travelling in performing the Services shall be included in the total sum.
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