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AGREEMENT

The Employer is  the Ministry of Public Works,
PO Box HM 525, Hamilton, HM CX, Bermuda

The Contractor is

The Employer desires the execution of certain Works known as

the Repairs to Clarence Cove Landing Stage, Pembroke Parish, Bermuda

OFFER

The Contractor has examined the documents listed in the Appendix which forms part of this
Agreement and offers to execute the Works in conformity with the Contract for the sum of
(in words)

(in figures)

Or such other sum as may be ascertained under the Contract.

This offer, of which the Contractor has submitted two signed originals, may be accepted by the
Employer by signing and returning one original of this document to the Contractor before
(insert date)

The Contractor understands that the Employer is not bound to accept the lowest or any offer
received for the Works.

Authorised to sign on behalf of the

Signature: Contractor
Name: Date:
Capacity:

ACCEPTANCE

The Employer has by signing below, accepted the Contractor's offer and agrees that in
consideration for the execution of the Works by the Contractor, the Employer shall pay the
Contractor in accordance with the Contract. This Agreement comes into effect on the date when
the Contractor receives one original of this document signed by the Employer.

Authorised to sign on behalf of the Ministry
Signature: of Public Works

Name: Date:

Capacity:




APPENDIX

This Appendix forms part of the Agreement.

[Note: with the exception of the items for which the Employer’s requirements have been
inserted, the Contractor shall complete the following information before submitting his

offer.]

Sub-Clause

1
111

1.1.9
1.4
15

2.1

3.1
3.2

ltem

General Provisions
Documents forming the Contract listed in order of
priority (delete if not applicable)

(a) The Agreement

(b) Letter of Acceptance

(c) Client’'s Request for Proposal
(d) Addenda

(e) Particular Conditions

(f) General Conditions

(g) The Specification

(h) The Drawings

(i) The Contractor’s tendered design
Time for Completion

Law of the Contract

Language

The Employer

Provision of Site

Employer’'s Representatives

Authorised Person

Name and address of Employer’s representative (if
known)

Data

Document Identification

days
Laws of Bermuda

English

On the Commencement
Date

Chief Engineer

Chief Engineer

Ministry of Public Works,
56 Church Street,
Hamilton, HM12



Sub-Clause

4.4
4.4
4.4

5.1

7.2

7.2
7.4

9.1

10
10.2

11

111
111

111
111

111

11.2

Iltem

The Contractor

Performance Security (if any):
Amount

Form

Design by Contractor
Requirements for Contractor’s design

(if any)

Programme

Time for submission

Form of programme

Amount payable due to failure to
complete

Remedying Defects

Period for notifying defects

Variation Procedure

Day work rates

Valuation of the Works
Lump sum price
Lump sum price with schedules of rates

Lump sum price with bill of quantities
Remeasurement with tender bill of
gquantities

Cost reimbursable

Percentage of value of Materials and
Plant

Data

Not applicable

Not applicable

Not applicable

Within 14 days of the
Commencement Date

Microsoft Project — Electronic &
Paper formats

$ 500.00 per day up

to a maximum of 10% of sum
stated in the Agreement

365 days calculated from the date
stated in the notice under Sub-
Clause 8.2

Attach hourly rates for labour

materials and

equipment (details)
Not applicable (details)

(details)
Not applicable (details)
Not applicable (details)
Not applicable (details)

Materials 80%

Plant 90%




Sub-Clause

11.3
11.5

11.7
11.8

14
14.1(a)
14.1(a)
14.1(b)
14.1(c)

15
15.3

15.3
15.3

Item

Percentage of retention
Period for notifying defects

Currency of payment

Rate of interest

Insurances

The Works, Materials, Plant and fees

Contractor’s Equipment
Third party injury to persons and
damage to property

Workers
Other Cover

Exclusions

Arbitration
Rules
Appointing authority

Place of Arbitration

Data

10%

365 days calculated from the
date stated in the notice under
Sub-Clause 8.2

Bermuda Dollars

0.5 % per annum

The sum stated in the
Agreement plus 15%

Full replacement cost

$ 1,000,000.00

$ 1,000,000.00

None

Bermuda Arbitration Act 1986
In accordance with the Bermuda
Arbitration Act 1986

Bermuda



CONDITIONS OF CONTRACT
1.0 Short Form of Contract - GENERAL CONDITIONS

The conditions of contract are the Conditions of Contract for the Short Form
of Contract, First Edition 1999, published by the Federation Internationale des
Ingenieurs-Conseils (FIDIC).

The General Conditions of Contract are amended by the Particular Conditions of
Contract.
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General Conditions

'r - n
General Provisions

1.1
Definitions

The Contract

Persons

Dates, Times and
Periods

Money and Payments

Other Definitions

General Conditions

In the Gontract as defined below, the words and expressions defined shall have the
following meanings assigned to them, except where the context requires otherwise:

114

1.1.10

1.1.11

"Contract" means the Agreement and the other documents listed in the
Appendix.

"Specification’ means the document as listed in the Appendix, including
Employer's reguirements in respect of design to be carried out by the
Contractor, if any, and any Variation to such document.

"Drawings" means the Employer's drawings of the Works as listed in the
Appendix, and any Vartation to such drawings.

"Employer" means the perscn named in the Agreement and the legal
successors in title to this person, but not (except with the consent of the
Contractor) any assignes.

"Contractor” means the person named in the Agreement and the legal
successors in title to this person, but not (except with the consent of the
Employer) any assignee.

"Party" means either the Employer or the Contractor,

‘Commencement Date' means the date 14 days after the date the
Agreement comes into effect or any other date agreed between the Parties.

"day" means a calendar day.

"Time for Compiletion" means the time for completing the Works as stated
in the Appendix (or as extended under Sub-Clause 7.3), calculated frorm the
Commencement Date.

"Cost" means all expenditure properly incurred {or to be incurred } by the
Contractor, whether on or off the Site, including overheads and similar
charges, but does not include profit.

"Contractor's Equipment” means all apparatus, machinery, vehicles,
facilities and other things required for the execution of the Works but does
not include Materials or Plant.

"Country" means the country in which the Site is located.

"Employer's Liabilities" means those matiers listed in Sub-Clause 6.1,

"Force Majeure" means an exceptional event or circumstance: which is
beyond a Party's control; which such Party could rot reasonably have

1



provided against before entering into the Contract; which, having arisen,
such Party could not reasonably have avoided or overcome; and, which is
not substantially attributable to the other Party.

1115 ‘"Materials" means things of all kinds {cther than Plant) intended to form or
forming part of the permanent work.

1.1.16 “Plant® means the machinery and apparatus intended to form or forming
part of the permanent work.

1.117 “Site" means the places provided by the Employer where the Works are to
be executed, and any other places specified in the Contract as forming part
of the Site.

14.18 "Variation" means a change to the Specification and Jor Drawings (if any)
which Is instructed by the Employer under Sub-Clause 10.1.

1419 "Works" means all the work and design (f any) to be performed by the
Contractor including temporary work and any Variation

1.2

Interpretation Words importing persons or parties shall include firms and organisations. Words
importing singular or one gender shall include plural or the other gender where the
context requires.

1.3

Priority of Documents The documents forming the Contract are to be taken as mutually explanatory of one
another. If an ambiguity or discrepancy is found in the documents, the Employer shall
issue any necessary instructions to the Contractor, and the priority of the documents
shall be in accordance with the order as listed in the Appendix.

1.4

Law The law of the Contract is stated in the Appendix.

1.5

Communications Wherever provision is mads for the giving or issue of any notice, instruction, or other
communication by any person, uniess otherwise specified such communication shall
be written in the language stated In the Appendix and ghall not be unreascnably
withheld or delayed.

1.6

Statutory Obligations The Contractor shall comply with the laws of the countries where activities are
performed. The Contractor shall give all notices and pay all fees and other charges in
respect of the Works.

The Employer
21
Provision of Site The Employer shal! provide the Site and right of acuess thereto at the times stated in
180 Dthe Appendix.
2.2 e — —

e R " "s"%
Permits and Lic(gcni:eg e ! The %mployer shall, if requested by the Contractor, assist him in applying for permits,
\ % '/ Jidences or approvais which are required for the Works.

Y L ook
T
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23 The Contractor shall comply with all instructions given by the Employer in respect of
Employer's Instructions the Works incfuding the suspension of all or part of the Works.

24
Approvals No approval or consent or absence of comment by the Employer or the Employer's
representative shall affect the Contractor's obligations.
i
L
Empldyer’s Representatives
3.1
Authorised Person One of the Employer's personnel shall have authority to act for him. This authorised
person shall be as stated in the Appendix, or as otherwise notified by the Employer to
the Contractor,
3.2
Employer's The Employer may also appoint a firm or individual to carry out certain duties. The
Representative appointee may be named in the Appendix, or notified by the Employer to the
Contractor from time to tima. The Employer shall notify the Contractor of the delegated
dutles and authority of this Employer's representative.
v/ .
Thé Contractor
4.1
General Obligations The Coentractor shall carry out the Works properly and in accordance with the
Contract. The Contractor shall provide all supervision, labour, Materials, Plant and
Contractor's Equipment which may be required. All Materials and Plant on Site shall
be deemed to be the property of the Employer.
4.2
Contractor’s The Contractor shall submit to the Employer for consent the name and particulars of
Representative the person authorised to receive instructions on behalf of the Cantractor,
4.3
Subcontracting The Contractor shall not subcontract the whole of the Works. The Contractor shall not
subcontract any part of the Works without the consent of the Employer.
4.4
Performance Security if stated in the Appendix, the Contractor shall deliver to the Employer within 14 days
of the Commencement Date a performance security in a form and from a third party
approved by the Employer.
Design by Contractor
5.1
Contractor’s Design The Contractor shall carry out design to the extent specified, as referred to in the
1‘@'6"D'aéppendix. The Contractor shall promptly submit to the Employer all designs
‘}t R p?b;pared by him. Within 14 days of receipt the Employer shall notify any comments
g F Lor; '_:tthe design submitted is not in accordance with the Contract, shall reject it
Foit | Statijg the reasons. The Contractor shall not construct any element of the

E permanent work designed by him within 14 days after the design has besn
3
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submitted to the Employer or where the design for that element has been rejected.
Design that has been rejected shall be promptly amended and resubmitted. The
Contractor shall resubmit all designs commented on taking these comments into
account as necessary.

5.2

Responsibility for The Contractor shall remain responsible for his tenderad design and the design under

Design this Clause, both of which shall be fit for the intended purposes defined in the Contract
and he shall aiso remain responsible for any infringement of any patent or copyright in
respect of the same. The Employer shali be responsible for the Specification and

Drawings.

Employer’s Liabilities
6.1
Employer's Liabilities In this Contract, Employer's Liabilities mean

a) war, hostilities {whether war be declared or not), invasion, act of foreign
enemies, within the Country,

b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil
war, within the Country,

c) riot, commotion or disorder by persons other than the Contractor's persorne
and other employees, affecting the Site and/or the Works,

d) ionising radiations, or contamination by radio-activity from any nuclear fuel, or
from any nuclear waste from the combustion of nuclear fue!, radic-active
toxic explosive, or other hazardous properties of any explosive nucisar
assembly or nuclear component of such an assembly, except to the extent to
which the Contractor may be responsibie for the use of any radio-active
material,

€) pressure waves caused by aircraft or other aeriai devices traveling at SONIC o
supersonic speeds,

f} use or occupation by the Employer of any part of the Works, except as may be
specified in the Contract,

g) design of any part of the Works by the Employer's personnei or by others for
whom the Employer is responsible, and

h) any operation of the forces of nature affecting the Site and/or the Works, which
was unforeseeable or against which an experienced contracior could not
reasonably have been expected to take pracautions.

i) Force Majeure,

i a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's
failure,

K) any failure of the Employer,

] physical obstructions or physical conditions other than climatic conditions,
encountered on the Site during the performance of the Works, which
obstructions or conditions were not reasonably foreseeabls by an experienced
contractor and which the Gontractor immediatety notified to the Empioyer,

m)  any delay or disruption caused by any Variation,

n} any change to the law of the Contract after the date of the Contractor's offer
as stated in the Agreement,

,;"”Q ¥ :'Blw losses arising out of the Employer's right to have the permanent work executed
EARS (A2 H 1
:?f’l:f': i, on, over, under, in or through any land, and to occupy this land for the
5:_, B g 7\ permanent work, and
i\ =k _’ p) damage which is an unavoidable resuft of the Contractor's obligations to
A execute the Works and to remedy any defects.
4 ~Lapip 5
Rt AL Short Form of Contract



Tirr!é for Completion

71
Execution of the Works

7.2

Programme

7.3

Extension of Time

74
Late Completion

The Contractor shall commence the Works on the Commencement Date and shall
proceed expeditiously and without delay and shall complete the Works within the Time
for Compietion,

Within the time stated in the Appendix, the Contractor shall submit to the Employer a
programme for the Works in the form stated in the Appendix,

Subject to Sub-Clause 10.3, the Contractor shall be entitled to an extension to
the Time for Completion if he is or will be delayed by any of the Employer's
Liabilities.

On recelpt of an application from the Contractor, the Employer shall consider all
supporting dstails provided by the Contractor and shall extend the Time for
Compiletion as appropriate.

if the Contractor fails to complete the Works within the Time for Completion, the
Contractor's only liabflity to the Employer for such failure shall be to pay the
amount stated in the Appendix for each day for which he fails to complete the
Works.

£
TaKing-Over
8.1
Completion The Contractor may notify the Employer when he considers that the Works are
complete.
8.2

Taking-Over Notice

i

The Employer shall notify the Contracter when he considers that the Contractor has
completed the Works stating the date accordingly. Altematively, the Employer may
notify the Contractor that the Works, although not fully complete, are ready for taking
over, stating the date accordingly.

The Employer shall take over the Works upon the issue of this notice. The Contractor
shall promptly complete any outstanding work and, subject to Clause 9, clear the
Site.

Re&jédying Defects

G, -
iy
ac

9.1 tﬁf} 0g;
. ) s
Remedying Defe ;s
F i
!

e
i

% -
5'.
&
General Conditions

<

2,
Tf&gé»Employer may at any time prior to the expiry of the period stated In the Appendix,

,~r30f , the Contractor of any defects or outstanding work. The Contractor shall remedy

by

.at nq’ cost to the Employer any defects due to the Contractor's design, Materials,

g PIaryt or workmanship not being in accordance with the Contract.

5% 5



9.2

Uncovering and Testing

The cost of remedying defects attributable to any other cause shall be valued as a
Variation. Faliure to remedy any defects or compiete outstanding work within a
reasonable time of the Employer's notice shall entitle the Employer to carry out all
necessary work at the Contractor's cost.

The Empioyer may give instruction as to the uncovering and/or testing of any work.
Unless as a result of any uncovering and/or testing it is established that the
Contractor's design, Materials, Plant or workmanship are not in accordance with the
Contract, the Contractor shall be paid for such uncovering and/or testing as a
Variation in accordance with Sub-Clause 10.2.

Variiatibnf‘s and Claims

10.1
Right to Vary

10.2

Valuation of Variations

10.3
Early Warning

10.4
Right to Claim

10.5

Variation and Claim

Procedure

The Empioyer may instruct Variations.

Variations shall be valued as follows:

a) at a lump sum price agreed between the Parties, or

b) where appropriate, at rates in the Contract, or

c) in the absence of appropriate rates, the rates in the Gontract shall be used as
the basis for valuation, or failing which

dj at appropriate new rates, as may be agreed or which the Employer considers
appropriate, or

e} if the Employer so instructs, at daywork rates set out in the Appendix for which
the Contractor shall keep records of hours of labour and Contractor's
Equipment, and of Materials used.

A Party shall notify the other as soon as he is aware of any clrcumstance which may
delay or disrupt the Works, or which may give rise to a claim for additional payment.
The Contractor shall take all reasonable steps to minimise these effects.

The Contractor's entitliement to extension to the Time for Completion or additional
payment shall be limited to the time and payment which would have been due if he
had given prompt notice and had taken all reasonable steps.

if the Contractor incurs Cost as a result of any of the Employer's Liabilities, the
Contractor shall be entitied to the amount of such Cost. If as a result of any of the
Empiloyer's Liabilities, it is necessary to change the Works, this shall be dealt with as
a Variation.

The Contractor shall submit to the Employer an ftemised make-up of the value of
Varlations and claims within 28 days of the instruction or of the event giving rise to the
claim. The Employer shall check and if possibie agree the value. In the absence of

-;i‘;i‘:@"'_:_a;jﬁgreement. the Employer shail determine the value.

K>
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Contract Price and Payment

11.1
Valuation of the Works

11.2

Monthly Statements

11.3
Interim Payments

11.4

Payment of First Half of
Retention

Payment of Second Half
of Retention

11.6
Final Payment

The Works shall be valued as provided for in the Appendix, subject to Clause 10.

The Contractor shall be entitled to be paid at monthly intervals:

a) the value of the Works executed,
b} the percentage stated in the Appendix of the value of Materials and Plant
delivered to the Site at a reasonable time,

subject to any additions or deductions which may be due.

The Contractor shall submit each month to the Ermployer a statement showing the
amounts to which he considers himsalf entitled.

Within 28 days of delivery of each statement, the Employer shall pay to the Contractor
the amount shown in the Contractor's statement less retention at the rate stated in
the Appendix, and less any amount for which the Employer has specified his reasons
for disagreement. The Employer shall not be bound by any sum previously considered
by him to be due to the Contractor.

The Employer may withhold interim payments until he receives the performance
security under Sub-Clause 4.4 (if any).

One half of the retention shall be paid by the Emplayer to the Contractor within 14
days after issuing the notice under Sub-Clause 8.2,

The remainder of the retention shall be paid by the Employer to the Gontractor within
14 days after either the expiry of the period stated in the Appendix, or the remedying
of notified defects or the completion of outstanding work, ali as referred to in Sub-
Clause 9.1, whichever is the later,

Within 42 days of the latest of the events listed in Sub-Clause 11.5 above, the
Contractor shall submit a final account to the Employer together with any
documentation reasonably required to enable the Employer to ascertain the final
contract value.,

Within 28 days after the submission of this final account, the Employer shall pay to the
Contractor any amount due. If the Employer disagrees with any part of the
Contractor's final account, he shall specify his reasons for disagreement when making
payment.

1.7
Currenc O DpRayment shall be in the currency stated in the Appendix.
Y @»f , oggg Y App:
AT BT ‘;v\\
11.8 )
F :_ iy = . . i
Delayed Payme('ﬁ i *' l,‘l‘lje—' ontractor shall be entitled to interest at the rate stated in the Appendix for each

5

‘;«"‘ &4 gay the Employer fails to pay beyond the prescribed payment period.

General Conditions
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Default”

121

r

y

Default by Contractor If the Contractor abandons the Works, refuses or fails to comply with a vaid

12.2

instruction of the Employer or faiis to proceed expeditiously and without delay, or is,
despite a written compiaint, in breach of the Geontract, the Employer may give notice
referring to this Sub-Clause and stating the default.

I the Contractor has not taken all practicable steps to remedy the default within 14
days after the Contractor's receipt of the Employer's notice, the Employer may by &
second notice given within a further 21 days, terminate the Contract. The Contractor
shali then demobilise from the Site leaving behind Materials and Plant and any
Contractor's Equipment which the Employer instructs in the second notice is to be
used until the completion of the Works.

Defauit by Employer If the Employer fails to pay in accordance with the Contract, or is, despite a written

12.3

Insolvency

12.4

Payment upon

Termination

complaint, in breach of the Contract, the Contractor may give notice referring to this
Sub-Clause and stating the default. If the default is not remedied within 7 days after
the Employer's receipt of this notice, the Contractor may suspend the execution of all
or parts of the Works.

If the default is not remedied within 28 days after the Employer's receipt of the
Contractor's notice, the Contractor may by a second notice given within a further
21 days, terminate the Contract. The Contractor shall then demobilise from the
Site.

If a Party is declared insolvent under any applicable law, the other Party may by notice
terminate the Contract immediately. The Contractor shafi then demobiise from the Site
leaving behind, in the case of the Contractor's insolvency, any Contractor's
Equipment which the Employer instructs in the notice is to be used until the
completion of the Works.

After termination, the Contractor shall be entitied to payment of the unpaid balance of
the value of the Works exacuted and of the Matsrials and Plant reasonably defivered
to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Employer is entitled,

¢ if the Employer has terminated under Sub-Ciause 12.1 or 12.3, the Employer
shall be entitied to a sum equivalent to 20% of the value of those parts of the
Works not executed at the date of the termination,

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor
shall be entitied to the Cost of his suspension and demobilisation together with
a sum equivalent to 10% of the value of those parts of the Works not executed
at the date of termination.

4D bisThe net balance due snai be paid or repaid within 28 days of the ntice of
éf’-”. ., tbfimination.
Feii aes

[
[
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£ )
Risk and’Responsibility

131

Contractor’s Care of the  The Contractor shall take full responsibility for the care of the Works from the

Works Commencement Date until the date of the Employer's notice under Sub-Clause 8.2.
Responsibility shall then pass to the Employer. If any loss or damage happens to the
Works during the above period, the Contractor shall rectify such loss or damage so
that the Works conform with the Contract.

Unless the loss or damage happens as a result of an Employer's Liability, the
Gontractor shall indemnify the Employer, the Employer's contractors, agents and
employees against all loss or damage happening to the Works and against all claims
or expense arising out of the Works caused by a breach of the Contract, by
negligence or by other default of the Contractor, his agents or employees.

13.2

Force Majeure If 2 Party is or wil be prevented from performing any of its obligations by Force
Maijeure, the Party affected shall notify the other Party immediately. If necessary, the
Contractor shall suspend the execution of the Works and, to the extent agreed with
the Employer, demohilise the Contractor's Equipment.

If the event conttinues for a period of 84 days, either Party may then give notice of
termination which shall take effect 28 days after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of
the value of the Works executed and of the Materials and Plant reasonably deliversd
to the Site, adjusted by the following:

a) any sms to which the Contractor is entitled under Sub-Clause 10.4,
b) the Cost of his suspension and demebilisation,
c) any sums to which the Employer is entitled.

The net balance due shall be paid or repaid within 28 days of the notice of
termination.

Iy

#

k¥ /
Insurange

141
Extent of Cover The Contractor shall, prior to commencing the Works, effect and thereafter maintain

insurances in the joint names of the Parties:

a) for loss and damage to the Works, Materials, Plant and the Contractor's
Equipment,
b}  for liability of both Parties for loss, damage, death or injury to third parties or
their property arising out of the Contractor's performance of the Contract,
including the Contractor's liability for damage to the Employer's property other
than the Works, and
2, for liability of both Parties and of any Employer's representative for death or
P injury to the Contractor's personnel except to the extent that liability arises from
the negligence of the Employer, any Employer's representative or their
employees.

9
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14.2
Arrangements

14.3

Failure to Insure

All insurances shall conform with any requirements detailed in the Appendix. The
policies shall be issued by insurers and in terms approved by the Employer. The
Contractor shall provide the Employer with evidence that any required policy is in force
and that the premiums have been paid.

All payments received from insurers refating to loss or damage to the Works shali be
held jointly by the Parties and used for the repair of the loss or damage or as
compensation for loss or damage that is not to be repaired.

If the Contractor fails to effect or keep in force any of the insurances referred to in the
previous Sub-Clauses, or fails to provide satisfactory evidence, policies or receipts,
the Employer may, without prejudice to any other right or remedy, effect insurance for
the cover relevant to such default and pay the premiums due and recover the same
as a deduction from any other monies dus to the Contractor.

8 s
Respiution of Disputes

15.1
Adjudication

15.2

Notice of Dissatisfaction

Unless settled amicably, any dispute or difference which arises between the
Contractor and the Employer out of or in connection with the Gontract, inciuding any
valuation or other decision of the Employer, shall be referred by either Party to
adjudication in accordance with the attached Rules for Adjudication {"the Rules”). The
adiudicator shall be any person agreed by the Parties. In the avent of disagreement,
the adjudicator shall be appointed in accordance with the Rules.

If a Party is dissatisfied with the decision of the adjudicator or if no decision is given
within the time set out in the Rules, the Party may give notice of dissatisfaction
referring to this Sub-Clause within 28 days of receipt of the decision or the expiry of
the time for the decision. If no notice of dissatisfaction is given within the specified
time, the decision shail be final and binding on the Parties. If notice of dissatisfaction
is given within the specified time, the decision shall be binding on the Parties who shall
give effect to it without delay unless and until the decision of the adjudicator is revised
by an arbitrator.

15.3
Arbitration A dispute which has been the subject of a notice of dissatisfaction shall be finally
settled by a single arbitrator under the rules specified in the Appendix. In the aosence
of agreament, the arbitrator shall be designated by the appolnting authority specified
in the Appendix. Any hearing shall be held at the place specified in the Appendix and
in the language referred to in Sub-Clause 1.5.
HAT 1 2)
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2.0 Short Form of Contract - PARTICULAR CONDITIONS

Preamble

These Particular Conditions supplement the General Conditions, and shall modify, delete
and/or add to the General Conditions. Where any clause, paragraph, or sub-paragraph in
the General Conditions is supplemented by one of the following paragraphs, the provisions
of such clause, paragraph, or sub-paragraph shall remain in effect and the supplemental
provisions shall be considered as added thereto. Where any clause, paragraph, or sub-
paragraph in the General Conditions is amended, deleted or superseded by any of the
following paragraphs, the provisions of such clause, paragraph, or sub-paragraph, not so
amended, deleted or superseded shall remain in effect.

Clause numbers herein refer to the same clause numbers as in the General Conditions.

A. References from Clauses in the GENERAL CONDITIONS

2.0 The Employer
2.2

Permits and Licences
2.2.1

2.2.2

4.0 The Contractor
4.5
Facilities

4.6
Electricity, Water and
Gas

Add the following Sub-Clauses:

Where the work of the Contractor is subject to the approval or
review of an authority, department of Government, or agency
other than the Engineer, such applications for approval or review
shall be the responsibility of the Contractor, but shall be submitted
through the offices of the Employer and unless authorised by the
Engineer in writing, such applications for approval or review shall
not be obtained by direct contact by the Contractor with such other
authority, department of Government or agency.

The Contractor shall ensure that a valid work permit is in place for
all non- Bermudian staff working in Bermuda.

Add the following Sub-Clauses:

The Contractor shall make his own arrangements for all local
accommodation he may require for offices, yards, stores,
labour, etc., all buildings and all services in connection
therewith which are required for the efficient execution of the
Works. The Contractor shall pay proper regard to the
prevention of obstruction of public roads and walkways and the
avoidance of nuisance to the public and to residents.

The Contractor shall be responsible for the provision of all,
power water and other services that he may require for the
Works and shall pay and bear all costs associated therewith.



4.7
Protection of Utilities

4.8
Reporting of Errors

4.9
Damage to Persons and
Property

4.10

Rates, Wages, Hours
and Conditions of
Labour

4.11
Facilities for Staff and
Labour

4.12
Display of Notices

The Contractor shall carry out the Works so that there is the
minimum of interruption to the supply of water, telephone,
electricity and other services through existing mains and
services. Work involving interference with existing works of any
kind shall only be carried out with the permission of and during
such times and in such a manner as are agreed in writing by
the Engineer or competent Authority.

The Contractor shall examine and compare the Contract
Documents and shall report any errors, inconsistencies, or
omissions he may find to the Engineer immediately.

The Contractor shall, immediately on occurrence of any incident
involving loss or injury at or about the Site, or in connection with
the execution of the Works, report such incident to the Engineer
or the Engineer's Representative. The Contractor shall also
report such incident to the appropriate Authority whenever such
report is required by Law.

The Contractor shall pay to all Foremen, Craftsmen, and
Labourers not less than the rates of wages for the various
Foremen, Craftsmen, and Labourers that prevail in Bermuda,
and comply with such requirements relating to hours of work
and conditions of labour as are or may be laid down from time
to time by the Laws of Bermuda.

The Contractor shall provide such accommodation and
amenities as he may consider necessary for all his expatriate
staff and labour, employed for the purposes of or in connection
with the Contract.

The Contractor shall comply with all local statutes and
regulations and any amendments thereto with regard to the
health and safety of his employees and others, and shall
provide adequate latrines for his workers on the Site to conform
with the requirements of the Department of Health.

The Contractor shall post notices to inform the workers of their
conditions of work in conspicuous places at the establishments
and work places concerned.



4.13
Alcoholic Liquor and
Drugs

4.14
Arms and Ammunition

4.15
Festivals and Religious
Festivals

4.16
Epidemics

4.17
Supply of Drinking
Water

15.0 Resolution of
Disputes

15.1
Adjudication

15.2
Notice of
Dissatisfaction

The Contractor shall not, otherwise than in accordance with the
Statutes, Ordinance and Government Regulations or Orders for
the time being in force, import, sell, give, barter, or otherwise
dispose of any alcoholic liquor, or drugs, or permit, or suffer any
such importation, sale, gift, barter, or disposal by his sub-
contractors, agents, or employees.

The Contractor shall not give, barter, or otherwise dispose of to
any person or persons, any arms or ammunition of any kind or
permit or suffer the same aforesaid.

The Contractor shall in all dealings with labour in his
employment have due regard to all recognised festivals, public
holidays, days of rest, and religious or other customs.

In the event of any outbreak of illness of an epidemic nature,
the Contractor shall comply with and carry out such
regulations, orders, and requirements as may be made by the
Government, or the local medical or sanitary authorities for the
purpose of dealing with and overcoming the same.

The Contractor shall so far as is reasonably practicable having
regard to local conditions provide on the site, to the satisfaction
of the Engineer's Representative, an adequate supply of
drinking water and other water for the use of the Contractor’s
staff and work people.

Delete Clause 15.1 in its entirety.

This clause is deleted in its entirety and replaced by:

If a dispute arises between the Parties in connection with, or
arising out of, the Contract or the execution of the Works,
including any dispute as to any certificate, determination,
instruction, opinion or valuation of the Engineer, a notice of
dissatisfaction shall be issued by either Party to the other
Party. Where such notice is given both Parties shall attempt to
settle the dispute amicably before the commencement of
arbitration. However, unless both Parties agree otherwise,



15.3
Arbitration

arbitration may be commenced on or after the fifty-sixth day
after the day on which notice of dissatisfaction was given, even
if no attempt at an amicable settlement has been made.

This clause is deleted in its entirety and replaced by:

Unless settled amicably, any dispute shall be finally settled by
arbitration, unless otherwise agreed by both Parties:

(a) the dispute shall be finally settled in accordance with the
Bermuda Arbitration Act 1986

(b) the dispute shall be settled by arbitrators appointed in
accordance with the said Act, and

(c) the arbitration shall be conducted in the English
language.

The arbitrator(s) shall have full power to open up, review and
revise any certificate, determination, instruction, opinion or
valuation of the Engineer, relevant to the dispute. Nothing shall
disqualify the Engineer from being called as a witness and
giving evidence before the arbitrator(s) on any matter
whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the
arbitrator(s) to the evidence nor did arguments previously put
before the Engineer to obtain his decision, or to the reasons for
dissatisfaction given in its notice of dissatisfaction. Any decision
of the Engineer shall be admissible in evidence in the
arbitration.

Arbitration may be commenced prior to or after completion of
the Works, by mutual agreement. The obligations of the Parties
and the Engineer shall not be altered by reason of any
arbitration being conducted during the progress of the Works.

B. Additional Clauses to be added to the GENERAL CONDITIONS

16.0
Arithmetical Accuracy
of Proposal

The Client accepts no responsibility for the arithmetical or other
accuracy of the Consultant’s Proposal. Should it transpire after
the Agreement has been executed that there are arithmetical
mistakes in the accepted Proposal which would have increased
or decreased the total amount of the Proposal had such
mistakes not been made, the items affected will be paid for in
accordance with the actual measurements of Services
performed and with the unit prices inserted against the said
items.



17.0
Taxation

18.0
Bribery

19.0
Debt Recovery

20.0
Strikes and Lock-Outs

21.0

Members and Staff of
Employer and Engineer
not Personally Liable

The Contractor shall be required to pay Bermudian Taxes on all
Contractor's Equipment (except as described in the Fifth
Schedule, Section 2 of the Customs Tariff Act 1970) materials
and other things of whatsoever nature brought into Bermuda for
the purpose of Contract.

Any commission, advantage, gift, gratuity, reward, or bribe
given, promised, or offered by or on behalf of the Contractor or
his agent or servant or any person on his or their behalf to any
officer, servant, representative, or agent of the Employer or of
the Engineer or to any person on their behalf or on behalf of
any of them in relation to the obtaining or to the execution of
this or of any other Contract with the Employer shall in addition
to any criminal liability which may be thereby incurred subject
the Contractor to the cancellation of this and of all other
contracts which he may have entered into with the Employer
and also to the payment of any loss or damage resulting from
such cancellation.

The Employer shall be entitled upon a certificate in writing of
the Engineer to deduct the amounts so certified from any
monies or otherwise due to the Contractor under this or any
other contract or to recover the said amounts as a debt due or
partly the one and partly the other as the Employer shall deem
advisable.

The Contractor shall forthwith notify the Engineer of the
commencing of any strike or lock-out and the Engineer on
account of any delay caused thereby may, after consultation
with the Employer, grant such extension of time as he
considers reasonable without prejudice to the right of the
Employer to exercise after the expiration of such reasonable
extension of time the rights and powers under these Conditions
in case of default by the Contractor.

Neither the members nor the staff of the Employer or the
Engineer shall be in any way personally bound or liable for the
acts or obligations of the Contractor under the Contract or
answerable for any default or omission in the observance or
performance of any of the acts, matters or things which are
herein contained.



22.0
Details to be
Confidential

23.0
Rights and Remedies
Not Waived

24.0
Patents

The Contractor shall treat the details of the Contract as private
and confidential, save in so far as may be necessary for the
purposes thereof, and shall not publish or disclose the same or
any particulars thereof in any trade or technical paper or
elsewhere without the previous consent in writing of the
Employer or the Engineer. If any dispute arises as to the
necessity or disclosure for the purpose of the Contract the
same shall be referred to the decision of the Employer whose
award shall be final.

In no event shall the making by the Employer of any payment
to the Contractor constitute or be construed as a waiver by the
Employer of any breach of Contract, or any default which may
then exist, on the part of the Contractor, and the making of any
such payment by the Employer while any such breach or
default exists shall in no way impair or prejudice any right or
remedy available to the Employer in respect of such breach or
default.

All concepts, products or processes produced by or resulting
from the Services rendered by the Consultant in connection
with the Project, or which are otherwise developed or first
reduced to practice by the Consultant in the performance of his
Services, and which are patentable, capable of trademark or
otherwise, shall be and remain the property of the Consultant.

The Client shall have permanent non-exclusive royalty-free
license to use any concept, product or process, which is
patentable, capable of trademark or otherwise produced by

or resulting from the Services by the Consultant in

connection with the Project and for no other purpose or project.
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