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FIXED PRICE SCHEDULE 
CONTRACT PRICE BREAKDOWN 

(TO BE COMPLETED BY THE PROPONENT)  

All prices (in Bermuda dollars) are to be all inclusive of all other associated works as shown on the 
Contract Documents, including materials, related accessories, storage, transport, assembly, 
placement, coordination w/ MPW, and overhead and profit. These rates may be used for determining 
additions and deletions from the contract sum and for interim payment valuation. 
 
 

ITEM DESCRIPTION  LUMP SUM 

1.  
Preliminary Works  

• Mobilisation, site preparation, temporary facilities 
and surveying etc.  

 

2.  
Demolition  

• Demolition of existing structures and debris 
removal etc. 

 

3.  
Building Construction/Renovation  

• Structural works, masonry, roofing, windows, 
doors and interior finishes etc. 

• Replacement of 50% of the veranda rafters.  
 

4.  
MEP  

• HVAC, electrical and plumbing 
supply/installations.  

 

5.  
Perimeter Fencing  

• Fencing materials/installation and foundation 
construction etc.  

 

6.  
New Bund Wall  

• Excavation, materials and construction etc.   

7.  
Sliding Entrance Gate  

• Supply and installation of sliding gate and 
automation security system.  

 

8.  Demobilization and Site Clean-up  

 TOTAL   

 
NOTE:  All work detailed on the Contract Documents shall be covered completely by the Total Lump Sum.  
Individual lump sum items are all-inclusive. If a specific task is not identified separately in the above list, the 
Contractor shall assume that it is included as part of another related listed item or items, and shall base his 
lump sum amounts on this assumption. The price shall include, indicate separately, the cost of any work 
permits, and taxes.  
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UNIT RATE SCHEDULE 
(TO BE COMPLETED BY THE CONTRACTOR) 

All prices (in Bermuda dollars) in the schedule are to be inclusive of materials, tools and related 
accessories, storage, transport, plant and equipment (staging, platforms etc. to work on deck edge) 
assembly, placement, access, wastage, coordination with MPW and overhead and profit.  These 
rates may be used for determining additions to, and deletions from, the contract sum. 

Unit Rate Schedule 
ITEM DESCRIPTION Unit  Rate 

1.  Site Supervisor Per hour  
2.  Skilled Labour Per hour  
3.  Unskilled Labour Per hour  
4.  Mason  Per hour   
5.  Electrician  Per hour   
6.  Plumber  Per hour   
7.  Reinforcing bar, T12  Ft 

 
8.  Reinforcing bar, T16  Ft  
9.  Replacement of 1 verandah rafter Ea  

10.  Supply concrete grade 4350 psi yd3  
11.  Supply concrete grade 2000 psi  yd3  

12.  Trucking  Per hour  

13.  Equipment/ excavator  Per hour  

 Other items not listed above   

    

    
  
For variations to the contract not covered in the preceding price breakdown rates or the above schedule of 
unit rates, the price may be determined on the basis of the base material and installation cost plus _____% 
for overhead and _____% for profit and applied separately to the base cost. 

Note: Amendment/addenda will be posted at https://www.gov.bm/procurement-notices. 
Respondents should visit the Government Portal website on a regular basis during the 

https://www.gov.bm/procurement-notices
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Procurement process. 


