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A. INTRODUCTION 

 
A.1. As part of the National Fuel Policy 2018, the Government of Bermuda would like enter into an 

agreement with suitably qualified Bulk Fuel Suppliers to provide diesel and gasoline for its fleet 
of vehicles. 
 

A.2. The agreement would extend over the next 10 to 15 years and it will include improvements to 
the Government’s fuel storage and dispensing facilities located around the Island. 
 

A.3. This invitation involves upgrading the storage, dispensing and management systems of fuels 
as well as remediating contaminated soil at Government sites.  

 
A.4. Proponents are required to provide a gap analysis for each fuelling site and propose what 

needs to be done with the equipment to meet or exceed the code requirements listed in this 
document.  This may include replacing underground or aboveground storage tanks, placing 
fuelling dispensers, replacing hoes and reels, upgrading marine fuelling hose nozzles, etc. to 
meet code requirements 
 

A.5. Some of the known major deficient sites are; 
 

A.5.1. The Department of Public Transportation at 26 Palmetto Road, Devonshire, requires the 
installation of new aboveground fuel tanks while maintaining the existing underground fuel 
tanks until the new fuel tanks are installed and commissioned. Once commissioned, the 
successful Proponent must remove the old fuel tanks in accordance with Section 5 
Underground Storage Tank Closure Guidelines in the Bermuda RBCA Guidelines March 
2011 Rev.4, and make good the existing paving stone driveway around the new 
aboveground fuel tanks as well as over the existing underground fuel tanks on completion 
of the project. 

 
A.5.2. The Department of Marine and Ports at 4 Crow Lane, Hamilton, require the installation of 

new aboveground fuel tanks in an underground vault while maintaining the existing 
underground fuel tanks until the new fuel tanks are installed and commissioned. Once 
commissioned, the successful Proponent must clean and close the old fuel tanks in 
accordance with Section 5 Underground Storage Tank Closure Guidelines in the Bermuda 
RBCA Guidelines March 2011 Rev.4, and make good the existing paving stone driveway 
around the new aboveground fuel tanks.  It is expected that the condition of the existing sea 
wall may not allow for safe removal of the tanks so cleaning and filling the tanks with slurry 
or concrete will be permitted.   

 
A.5.3. The Department of Corrections, Westgate facility, Pender Road, Ireland Island, Sandy’s 

requires the installation of new aboveground fuel tanks while maintaining the existing 
underground fuel tanks until the new fuel tanks are installed and commissioned. Once 
commissioned, the successful Proponent must remove the old fuel tanks in accordance with 
Section 5 Underground Storage Tank Closure Guidelines in the Bermuda RBCA Guidelines 
March 2011 Rev.4. The scope of work includes providing an asphalt surface around the 
new aboveground fuel tanks as well as making good the asphalt driveway over the existing 
underground fuel tanks on completion of the project. 

 
A.6. The extent of the remediation of the soil around underground storage tanks, piping, fittings, etc, 

for the purpose of pricing this Tender only, shall be defined as the volume of soil that can be 
excavated within the full reach of a suitably sized excavator while ensuring that the sides of the 
excavation are safe from collapse.  For the purpose of pricing this Tender, the work shall 
include excavating the contaminated soil, sampling, testing, reporting, treating the excavated 
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contaminated soil, installing pea gravel and vent pipes as required, backfilling with clean soil 
and final disposal of the treated soil.  Should the contaminated soil extend beyond these limits 
then the work shall continue on an approved cost and charge basis with notice and supervision 
by government representatives. 
 

A.7. The successful Proponent will hire a suitably qualified third party inspection company to ensure 
that the removal the old fuel tanks and contaminated soils is accordance with Section 5 
Underground Storage Tank Closure Guidelines in the Bermuda RBCA Guidelines March 2011 
Rev.4.  The proposed company will be vetted and approved by the Government. 

 
A.8. The larger users such as the Department of Public Transportation, Marine & Ports, Ministry of 

Public Works and the Bermuda Police Service, require a computerized fuel management 
system as well as automatic tank gauges for inventory management and fuel tracking, in some 
cases, by vehicle/equipment.  
 

A.9. Submission of this RFP shall constitute a guarantee by the Proponent that a stock of 
replacement parts for the specified equipment, material, product or work product is available 
to the Government fuelling stations. 
 

A.10. Captive parts must be held in stock and be available to ensure continued fuel delivery at each 
site at no less than 50% capacity and without delays to full delivery capability to be restored 
within 7 days in the event of any failure. 
 

A.11. The Proponent shall provide parts(s) delivery, to include deliveries on Saturday, Sunday and 
holidays if required for an emergency.  If special handling and/or freight are required, the 
Proponent will assume all charges and fees. 
 

 
B. SUPPLY AND DELIVERY OF FUEL PRODUCTS 

B.1. Product Specifications 
 

B.1.1. Fuel products shall meet and/or exceed the following grades throughout the term of the 
contract: 
 

B.1.1.1. Diesel – Ultra Low Sulphur Diesel #2 
 

B.1.1.2. Unleaded – Premium Unleaded Gasoline [95 unleaded (ULP)] 
 

B.2. Quality Control 
 

B.2.1. The successful Proponent agrees that fuel products shall be uniform in quality, shall 
conform to the specifications provided and shall not be the cause of any damage to 
Government equipment. 

 
B.2.2. In the event that a fuel product does not conform to the specifications, then the successful 

Proponent shall remove and replace the non-conforming fuel product and, accordingly, 
shall repair any equipment that has sustained damage as a result of the non-compliance. 

 
B.2.3. The Government and/or its agent reserves the right to take samples of product, at any time, 

for verification of specifications and/or detect the presence of any contaminants. 
 

 
B.3. Quantities 
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B.3.1. Quantities shown in this solicitation are approximate only and shall be used by the 
Government as a basis for calculation with respect to the financial evaluation of the award 
(see Table 1). These quantities are based on historical data from 2019 and are not 
guaranteed to be accurate and are furnished without any liability on behalf of the 
Government. 

 
Table 1: Participating Agencies 

    Annual Use (litres)1 
Department Location Diesel Gasoline 

Bermuda Fire & Rescue Service King St & Port Royal 50,000 10,000 
Bermuda Police Service 10 Headquarters Hill, Devonshire 25,000 147,000 
Bermuda Regiment 1 South Road, Warwick 15,000 10,000 
Coast Guard – In shore Scenic House, 35 Malabar Road 0 70,000 
Coast Guard – Off shore Dockyard Wharf, future via truck delivery 100,000 0 
Corrections – Westgate 1 Pender Road, Ireland Island Sandy’s 6,700 13,500 
Corrections – Westgate 2 Pender Road, Ireland Island Sandy’s 4,500 4,500 
Environmental Protection 169 South Road, Paget 0 6,500 
Ministry of the Environment 1 Coney Island Road, St. Georges 0 5,000 
Golf Course – Ocean View 2 Barkers Hill Road, Devonshire 0 12,500 
Golf Course – Port Royal 5 Port Royal Golf Course Road, Southampton 11,000 33,500 
Marine & Ports 4 Crow Lane, Hamilton 1,380,000 0 
Public Transportation 26 Palmetto Road, Devonshire 1,150,000 26,500 
Public Works – Asphalt Plant 18 Quarry Road, Smiths 70,000 0 
Public Works – Marsh Folly Marsh Folly Composting Facility 385,000 169,000 
Public Works – Quarry 18 Quarry Road, Smiths 124,000 56,500 
Public Works – Tynes Bay 32 Palmetto Road, Devonshire 28,000 0 
 Totals 3,349,200 564,500 
1 Estimates only; based on deliveries during the 2019, 2020 and 2021 calendar 
years and projected use by the Coast Guard. 
 

 

 
 

B.4. Deliveries 
 

B.4.1. The successful Proponent must deliver bulk product to Government fuelling sites as 
directed to ensure no shortages or inconveniences are experienced by the Government or 
its agencies. 

 
B.4.2. Deliveries will be made during normal working hours.  Normal working hours may vary 

based on fuelling station but is typically between the hours of 7:00am and 5:00pm Monday 
to Friday. Confirmation of site hours of operation to be confirmed between the successful 
Proponent and the site manager. 

 
B.4.3. All bulk products shall be delivered and placed in the appropriate storage tanks at each 

site and shall only be received by designated staff only. 
 
B.4.4. For clarity, transfer of ownership and risk in and to product takes place upon placement in 

the appropriate storage tanks at each site and delivery had been accepted in writing by a 
duly authorized person acting on behalf of the Government. 

 
B.4.5. The successful Proponent must provide acceptable proof of delivered quantities of product 

in the form of a meter ticket or invoice, for each product, prepared at the time of delivery. 
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B.4.6. The successful Proponent will be accompanied by an authorized staff member during the 

delivery to the respective site.  The staff member will identify the location, enable access 
and secure the site after delivery.  The staff member must be in attendance during any 
delivery process which includes, but is not limited to, a tank inventory reading prior to 
placement and following placement in the respective tank(s) to corroborate with the 
quantities shown on the metered ticket/invoice. Variation between the metered 
ticket/invoice quantity and the receipt volume indicated by the tank inventory readings is 
permitted within +/- 1% of the delivered quantity without additional cost to the Government 
or the successful Proponent. 

 
B.5. Emergency Deliveries 

 
B.5.1. It is expected that the successful Proponent will be in constant communication with each 

fuelling station such that “run dry” conditions would not happen more than 1 or 2 times a 
year.  In the event of an unforeseen circumstance, the Government may require the 
successful Proponent to provide an emergency delivery. 
 

B.5.2. Additional deliveries outside normal working days maybe required where public holidays 
cause longer periods between deliveries such as the Cup Match Holidays.   
 

B.5.3. In the event the successful Proponent is not able to respond to the emergency situation 
within the required time, the Government reserves the right to obtain supply from another 
source of supply of its choosing.  The delivery time for emergencies will vary depending on 
the situation and is at the sole discretion of the Government. 

 
B.6. Priority Service 

 
B.6.1. The successful Proponent must treat the Government as their top priority client in times of 

declared emergencies, supplying bulk fuels to the Government agencies before supplying 
to commercial/retail outlets. 
 

B.6.2. Proponents are directed to page 20 of the National Fuels Policy (“NFP”) for additional 
information. 

 
B.7. Fuel Measuring 

 
B.7.1. It is the Government’s preference to have all fuel tanks equipped with remote inventory 

monitoring systems, however some sites may not be suitable for this equipment.  The 
Proponent shall identify these sites in their gap analysis.  
 

B.7.2. Sites not equipped with remote inventory monitoring systems accessible to the successful 
Proponent will send tank (“dip”) readings each weekday or on a frequency mutually agreed 
to between the successful Proponent and the site. In such arrangements, and under normal 
conditions, products shall be delivered within one (1) business day following receipt of the 
tank readings. 
 

B.7.3. Replacement fuel dipsticks must be supplied by the successful Proponent on request at 
the successful Proponent’s cost during the contract period but shall not exceed one (1) 
dipstick per site per fuel type per contract year. 
 

B.7.4. Additional dipsticks shall be at the cost of the Government agency. 
 

B.8. Pricing 
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B.8.1. The Government seeks a pricing scheme from Proponents which will be mutually beneficial 
and sustainable for both parties. 
 

B.8.2. See Annex B, Pricing Form, for additional information. 
 

B.8.3. All fuel products are to be delivered to each site inclusive of all costs including, but not 
limited to, all freight, insurance, labour, duties, and taxes. 

 
B.9. Invoicing 

 
B.9.1. Payment to the successful Proponent will be based on actual quantities received. 

 
B.9.2. Unscheduled deliveries and deliveries without an accompanying invoice is not permitted 

unless mutually agreed to between the successful Proponent and the site. 
 

B.9.3. At a minimum, all invoices must show the quantities delivered in litres, net price per litre 
delivered, type of fuel delivered, delivery location and date of delivery. 

 
B.10. Framework Agreement (Contract “Piggyback” Option) 

 
B.10.1. Any resultant contract between the Government and the Proponent, including any 

amendments, may be accessed by any Government agencies including, but not limited to, 
the following: 

B.10.1.1. West End Development Corporation (“WEDCO”) 
B.10.1.2. Bermuda Hospital Board 
B.10.1.3. Bermuda Airport Authority 
B.10.1.4. Bermuda Land Development Company (“BLDC”) 
B.10.1.5. Municipalities 

 
B.10.2. All provisions, including pricing, will apply to any of the above listed entities opting to access 

the contract. The successful Proponent and any additional agencies will enter into the 
contract through contract amendment(s). 
 

B.10.3. Where additional Government agencies opt to access the contract and who require 
infrastructure upgrades, price discounts for those sites shall be adjusted through 
negotiation between the successful Proponent and the Ministry of Public Works 
Headquarters to compensate for the infrastructure upgrades. 
 

B.10.4. The Government reserves the right to add or delete sites and services throughout the term 
of the contract without affecting the price discounts quoted by the successful Proponent.  
The Government, where able, will provide 30 days notice of any changes to sites or 
services. 

 
B.11. Insurance Requirements 

 
B.11.1. The successful Proponent , and each of their subcontractors carrying out activities under 

the Contract, shall provide and maintain during the term of the Contract: 
 

B.11.1.1. Commercial General Liability insurance subject to limits of not less than Three Million 
($3,000,000) inclusive per occurrence.  To achieve the desired limit, umbrella or 
excess liability insurance may be used. 
 

B.11.1.2. Contractor’s All Risk insurance of not less than Two Million dollars ($2,000,000.00) 
inclusive per occurrence for the duration of infrastructure upgrades at each site. 
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B.11.2. Coverage shall include but not limited to bodily injury including death, personal injury, 
damage to property including loss of use thereof, premises and completed operations, 
contractual liability, contingent employers liability, owner’s protective coverage, non-owned 
automobile and contain a cross liability, severability of insured clause. 

 
B.11.3. The Government of Bermuda is to be added as an additional insured but only with respect 

to liability arising out of the operations of the Named Insured. 
 

B.11.4. The Success Proponent must provide a copy of their Policy (not Certificate) and that of 
each of their subcontractors carrying out activities under the Contract as a pre-condition of 
contract award. 
 

B.11.5. On an annual basis, the successful Proponent must furnish a copy (ies) of the insurance 
Certificate(s). 

 
B.12. Worker Qualifications 

 
B.12.1. All personnel engaged in the execution of this contract(s) shall be in the possession of a 

current license or certificate of competence applicable to the particular function being 
performed. 

 
B.12.2. The successful Proponent shall provide a competent representative to be constantly on 

site during the delivery of materials. 
 
B.12.3. The successful Proponent ’s representative shall, at all times, be in full control and be 

responsible for all activities and all phases of work, including those portions of the work 
performed by sub-contractors, as/if applicable. 

 
C. INFRASTRUCTURE UPGRADES 

C.1. The Participating Agencies, identified in Table 1, require upgrades to their fuel dispensing 
systems and, in some cases, substantial upgrades. 
 

C.2. Table 2 identifies larger or “major” users with known and varying upgrade requirements with 
Table 3 identifying the current configurations. 
 

C.3. In some instances, the site visits are used to assess the equipment requiring upgrades. 
However, the Department of Transportation and the Department of Marine and Ports require 
substantial upgrades and additional details are provided herein. 
 

C.4. The successful Proponent shall install fuel storage tanks, management systems, and/or 
upgrading the storage and dispensing equipment at the Participating Agencies including, but 
not limited to, the removal and replacement of fuel tanks (aboveground and belowground) and 
fuel dispensers.  

 
Table 2: Major Departments Requiring Known Infrastructure Upgrades 

Department Location 
Bermuda Police Service 10 Headquarters Hill, Devonshire 
Marine & Ports 4 Crow Lane, Hamilton 
Public Transportation 26 Palmetto Road, Devonshire 
Public Works - Marsh Folly Marsh Folly Composting Facility 
Public Works - Quarry Stores 18 Quarry Road, Smiths 
Department of Corrections - Westgate 2 Pender Road, Ireland Island, Sandy’s 
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Table 3: Current Configurations of Major Departments2 

Bermuda Police Service, 10 Headquarters Hill, Devonshire 
Fuel Type Unleaded and Diesel 
Dispenser single nozzle - one (1) each unleaded & diesel 
Tank Type Split tank (3000/1000 - unleaded/diesel) 
Tank Size 4000 AG 

 
Department of Marine and Ports, 4 Crow Lane, Hamilton 
Fuel Type #1 Diesel 

Dispenser TBD 
Tank Type TBD 
Tank Size TBD 

Fuel Type #2 Unleaded 
Dispenser TBD 
Tank Type TBD 
Tank Size TBD 

 
Department of Public Transportation, 26 Palmetto Road, Devonshire 
Fuel Type #1 Diesel 

Dispenser One (1) Gasboy and one (1) SOL; dual nozzles 
Tank Type Two (2) single-walled plasteel (TBD); below ground; circa 1987 (est.) 
Tank Size 3,000 AG (each) 

Fuel Type #2 Unleaded 
Dispenser One (1) Gasboy single nozzle 
Tank Type One (1) single-walled plasteel (TBD); below ground; circa 1987 (est.) 
Tank Size 1,500 AG 

    
Public Works Marsh Folly, Marsh Folly Composting Facility 
Fuel Type #1 Diesel 

Dispenser One (1) single nozzle 
Tank Type Two (2) below ground; 64” diameter x 144” long; cylindrical; horizontal orientation 
Tank Size 2,001 AG (each) 

Fuel Type #2 Unleaded 
Dispenser One (1) single nozzle 
Tank Type One (1) below ground; 64” diameter x 144” long; cylindrical; horizontal orientation 
Tank Size 2,001 AG 

    
Public Works Quarry - 18 Quarry Road, Smiths 
Fuel Type #1 Diesel 

Dispenser One (1) dual nozzle 
Tank Type One (1) below ground; 64” diameter x 216” long; cylindrical; horizontal orientation 
Tank Size 3,008 AG 

Fuel Type #2 Unleaded 
Dispenser One (1) dual nozzle 
Tank Type One (1) below ground; 64” diameter x 72” long; cylindrical; horizontal orientation 
Tank Size 1,000 AG 

 
Department Of Corrections Westgate - 2 Pender Road, Ireland Island, Sandy’s 

Fuel Type Unleaded and Diesel 
Dispenser single nozzle - one (1) each unleaded & diesel 
Tank Type Separate Diesel and unleaded fuel tanks (underground tanks) 
Tank Size 4,500 AG each tank 

 

2 This information may not be accurate and it is furnished without any liability on behalf of the Government.  All the information provided 
for these major Departments and for all other sites should be obtained by visits to the sites. 
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C.5. Departments identified in Table 2 require a computerized fuel management system as well as 

automatic tank gauges (“ATG”). 
 

C.6. At present, only the ‘Public Works-Quarry’ and ‘Public Works-Marsh Folly’ sites are equipped 
with these components and using PetroLeader® as the fuel management system. 
 

C.7. For reference purposes, an ATG is an electronic device whose basic function is to monitor the 
fuel level in the tank over a period of time to see if the tank is leaking and detect if there is any 
water in the fuel.  The selected ATG must be able to report to the iMATS maintenance software. 

 
C.8. Construction Management Plan (RFP submission requirement) 

C.9. For the duration of the Contract, the successful Proponent shall provide ongoing project 
management to ensure that a comprehensive Project Plan is developed, executed, 
monitored, reported on, and maintained. 
 

C.10. The successful Proponent shall provide overall project management for all Project 
Components, including day-to-day management of staff and production of required 
deliverables. 

 
C.11. Proponents are required to provide a draft Construction Management Plan with their 

submission which must include the following, at a minimum: 
 
C.11.1. Gap Analysis to include detailed site assessment of fuelling locations, and current 

or new Fuel Management System(s). 
C.11.2. For the fuel an implementation plan, include installation of hardware, data 

conversion, building interfaces, loading software, testing, and system 
commissioning as well as complete as-built documentation. 

 
C.12. A detailed Project Plan that outlines all tasks needed to complete the Scope of Services. 

 
C.13. Construction timeframes including milestones and critical path items. 

 
C.14. In terms of priorities of the various sites, the replacement of fuel tanks at M&P is considered 

urgent due to potential negative environmental impacts posed by the existing tanks. To a 
lesser degree, the DPT site poses a potential threat to Bermuda’s only fresh water lens. 
Proponents are to analyse the requirements of the Participating Agencies and develop a plan 
to delineate what work is required and equipment to replace. 
 

C.15. A site safety plan showing work areas and how those areas are separated from other 
operational areas during the project reflecting the phased nature of the work and clearly 
indicating the phases proposed. 
 

C.16. A traffic management plan to ensure no interruption to the public bus service including 
maintaining refuelling of buses throughout the works.  No work shall be permitted to begin 
until the traffic management plan has been reviewed and supported by Operations 
Management at DPT. 
 

C.17. The Proponent’s Health and Safety Practice document adapted to the sites specifically. 
These include method statements on incident and accident reporting noting that OSHA 
regulations require a log book to be kept as well the Department of Health OSH Officer to be 
informed within 24 hours of any incident. 

 
C.18. Statement showing understanding of permits and licenses required. 
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C.19. Contact list indicating name, phone number and email address for Contract Manager, Site 
Supervisor, etc. 

 
C.20. Construction access routes, on-site parking and Palmetto Road traffic management plan. 

 
C.21. Construction methodology and mitigation measures to be employed where relevant such 

as: 
C.21.1. Method statement on how to deal with fuel spills with contact information of who to 

contact at DENR. 
C.21.2. Compliance with the RBCA Guidelines for removal of old fuel tanks to be replaced 

and for monitoring of ground conditions during removal. 
 

C.22. A final Construction Management Plan will need to be submitted to the Department of 
Planning, Building Controls Section prior to a commencement inspection on each of the 
sites as requested. This allows for information from subcontractors who may need to be 
appointed by the successful Proponent to provide updated information for a final 
Construction Management Plan. 

 
C.23. Permits, Regulations and Related Matters 

C.24. The successful Proponent shall obtain all permits, licences and approvals required in 
connection with services and works pursuant to this RFP. 
 

C.25. The costs of obtaining permits, licences and approvals shall be the responsibility of and 
shall be paid for by the Proponent or successful Proponent. 
 

C.26. Where the successful Proponent is required by Applicable Laws to hold or obtain any such 
permit, licence and approval to carry on an activity contemplated in its Proposal or in the 
Agreement, neither acceptance of the Proposal nor execution of the Agreement by the 
Government shall be considered an approval by the Government for the successful 
Proponent to carry on such activity without the requisite permit, license or approval. 

 
C.27. Permits, regulations, and codes required to be followed by the successful Proponent 

include, but are not limited to, the following: 
 
C.27.1. Department of Environment and Natural Resources’ ‘Risk Based Corrective Action 

(RBCA) Guidelines 
C.27.2. Bermuda (Commercial) Building Code 2012 
C.27.3. Bermuda Mechanical Code 2014 
C.27.4. Bermuda Fire Safety Act 2014 
C.27.5. National Fire Protection Association Standards (NFPA) 
C.27.6. Bermuda Electrical Code 2014 
C.27.7. The National Electrical Code (NEC 2011), also known as NFPA 70 
C.27.8. Spills On The Sea - Response Procedure 
C.27.9. Corporation of Hamilton permits - if required 

 
C.28. Planning Permission 

 
C.28.1. DAP 1 application required 
C.28.2. DAP 1 application fee is required 
C.28.3. DAP 1 Planning application requires a mandated two-week public notification 

period. 
 

C.29. Building Permit 
 
C.29.1. Commercial Building Permit is required for each site. 
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C.29.2. As this is a Government Project for Government use, there are no Building Permit 
fees payable (ref: Building Act 1988, Government is exempt) 

C.29.3. Compliance with the Bermuda (Commercial) Building Code 2012 
C.29.4. Compliance with the Bermuda Mechanical Code 2014  (Chapter 13 addresses 

Fuel Piping and Storage) 
C.29.5. Stamped certified/registered Engineering drawings are required to be submitted 

for the Building permit application. 
 

C.30. Fuel tanks and associated pipework must be double walled or suitably bunded and complete 
with interstitial monitor(s). A Guidance Note on this is available from DENR. 
 

C.31. Fuel tanks must be registered: https://www.gov.bm/online-services/register-petroleum-
storage-tank 
 

C.32. Compliance with the Department of Environment and Natural Resources’ RBCA Guidelines 
for Removal of Old Fuel Tanks to be replaced or to be left in place and for monitoring of 
ground conditions. 

 
C.33. Compliance with Bermuda Fire Safety Act 2014, which requires compliance with the 

National Fire Protection Association Standards (NFPA). In particular NFPA 30 and NFPA 
30A 2021. 
 

C.34. NFPA 30 2021 “Flammable and Combustible Liquids” code 
 
C.34.1. Chapter 12,  “Storage of Liquids in Tanks” (All Tanks) 
C.34.2. Chapter 22,  “Storage of Liquids in Tanks” (Aboveground Storage Tanks /AST’s) 
C.34.3. Chapter 23,  ‘Storage tank Vaults” 
C.34.4. Chapter 27, “Piping Systems” 

 
C.35. NFPA 30A 2021 “Code for Motor Fuel Dispensing Facilities and Repair Garages” 

 
C.35.1. Chapter 4, “Storage of Liquids” 
C.35.2. Chapter 5, “ Piping of Liquids” 
C.35.3. Chapter 6, “ Fuel Dispensing Systems” 
C.35.4. Chapter 8 , “ Electrical Installations” 
C.35.5. Chapter 9, “Operational Requirements” 
C.35.6. Compliance with the Bermuda Electrical Code 2014 which modifies and adapts the 

National Electrical Code (NEC 2011), also known as NFPA 70 
C.35.7. Article 514  “Motor Fuel Dispensing Facilities” 
C.35.8. Article 515 “ Bulk Storage Plants” 

 
C.36. Department of Public Transportation, 26 Palmetto Road, Devonshire - Fuel Tank 

Replacement 
C.37. Proponents are directed to the Annex K “Design Documentation" for additional details. 

 
C.38. The project will include the following staged works: 

 
C.38.1. Install new aboveground fuel tanks to an area located on the north side of the 

property between the area designated as Woodland Reserve and the existing 
north car parking bays. 
 

C.38.2. Maintain existing underground fuel tanks until new fuel tanks are installed and 
commissioned. 
 

https://www.gov.bm/online-services/register-petroleum-storage-tank
https://www.gov.bm/online-services/register-petroleum-storage-tank
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C.38.3. Observe the Department of Environment and Natural Resources’ (“DENR”) ‘Risk 
Based Corrective Action (RBCA) Guidelines’ (“RBCA Guidelines”) during 
decommissioning and removal of existing underground fuel tanks. 
 

C.38.4. The successful Proponent must make good the existing paving stone driveway 
around the new aboveground fuel tanks as well as over the existing underground 
fuel tanks on completion of the project. As it is expected that the brick paving will 
get torn up by construction traffic during the new installation, the successful 
Proponent must repair the driveway paving and strengthen the driveway from the 
Palmetto Road property entrance to the area of the fuel tanks works. 
 

C.38.5. The new bunded AST’s must be placed within a low walled containment structure 
that will contain any potential spill. The containment structure must be connected 
to a wastewater interceptor and then connected to a new soakaway. 

 
C.39. Notes 

C.39.1. In terms of design documentation, the successful Proponent is expected to produce the 
drawings and specifications required that will meet the Code, Standards and Legislative 
requirements. As long as the design complies with these requirements, any alternative 
solution would be acceptable. Generally, the fuel tanks must be double walled, bunded, 
aboveground holding tanks with the required ventilation from the sectioned off water tank 
"vault". 
 

C.39.2. The DENR may accept existing tanks being abandoned and filled with concrete. If this is 
proposed by a Proponent, the Proponent must provide an environmental report for DENR 
to review and potentially support such a proposal.  

 
C.39.3. The area designated for the new above ground fuel tanks is located within a Water 

Protection Area and directly adjacent to a Woodland Reserve area. The Department of 
Planning, supported by DENR, confirmed with the Government that an Environmental 
Impact Statement (EIS) will not be required. The Woodland Reserve boundary will be 
reconsidered and adjusted according to whatever land is required to accommodate the 
new tanks. The final area used for the fuel tanks will be accommodated. 
 

C.39.4. The area designated for the new above ground fuel tanks is located within what is currently 
designated Woodland Reserve. This designation is considered an anomaly and it has been 
agreed with the Department Of Planning that Policy ZON.12 will apply which states: 

“Where there appears to be a discrepancy between a Base Zone, Conservation Area, 
Protection Area and/or coastal boundary on the Zoning Map and the physical conditions 
on the ground, the Board shall consider the relevant policies of the Statement, the 
zoning of adjacent lands, aerial photographs and the on-site conditions, in its 
determination of the boundaries that should apply”. 
 

C.39.5. Any Environmental Impact Statement (EIS) and Conservation Management Plan (CMP) 
requirements have been agreed to be waived by the Department of Planning. 

 
C.39.6. Projects/Matters Out of Scope 

 
C.39.6.1. For information purposes only, other related projects required to meet 

Environmental legislation and not part of the fuel tank replacement works include: 
 

C.39.6.1.1. Cleaning out and re-establishing the site drainage system to capture runoff 
water from bus washing activities. 
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C.39.6.1.2. Cleaning out and re-establishing waste oil connection systems to properly 
contain waste oil as well as separate the collection of waste oil from waste 
coolant (radiator wash out). 

C.39.6.1.3. New, or clean out and upgrade existing, soakaways that drain into the 
neighbouring golf course land and ponds. 

C.39.6.1.4. Upgrade the existing bus wash facility. 
C.39.6.1.5. New spray painting facility (in location of existing spray painting facility). 
C.39.6.1.6. Installation of Charging Stations for electric buses. 

 
C.40. Marine & Ports, 4 Crow Lane, Hamilton – Fuel Tank Closing and Replacement 

C.40.1. Proponents are directed to the Annex K “Design Documentation” for additional details. 
 

C.40.2. The work involves creating the space within an existing large water tank to take the new 
fuel tanks. The separated area of the existing water tank would form an underground “vault” 
within which two (2) aboveground bunded fuel holding tanks can be located. This solution 
has been accepted and approved in principle by both the Department of Health and 
Department of Natural Resources. The Department of Planning, Ministry of Tourism 
Transport and Ministry of Public Works have been consulted and approve this strategy. 
 

C.40.3. The remaining area of the tank can be used for non-potable water collection to provide 
water for M&P operational functions such as ferry washing, flushing out of engine 
components etc. during routine maintenance. 
 

C.40.4. For information purposes, there are three totally separate projects undergoing at the site: 
 
C.40.4.1. New wastewater connections 
C.40.4.2. New oil supply tanks and new waste oil disposal tanks 
C.40.4.3. New water connection to M&P site from the remaining water tank area after the 

space for the new fuel tanks has been sectioned off. 
 

C.40.5. The Government has not proceeded with any work except some trenching for water supply 
lines from the Corporation of Hamilton tank to the M&P boundary. Those water lines are in 
place underground but not yet connected. 
 

C.40.6. It is envisioned Proponents to provide detailed design on the new fuel tank locations and 
not any of the other matters. 
 

C.40.7. For the purposes of this RFP, the upgrade of the freshwater supply system and the 
replacement of the fuel tanks are linked in that the only place to put the new fuel tanks is 
to appropriate a portion of the water tank that lies beyond the property. This solution has 
been discussed at length within the Government as well as with the Corporation of 
Hamilton who agree in principle. The matter of full resolution of achieving this is sought 
from the Proponents. This solution allows the existing fuel tanks to remain operational 
during the installation of the new tanks allowing operational continuity as well as providing 
an essentially aboveground installation of the new tanks – albeit that they be located within 
the confines of a portion of the water tank. The key here is that the new fuel tanks be fully 
bunded double wall above ground fuel tanks providing protection from contamination of the 
water supply as well as by being further isolated by a new double wall separation between 
the fuel tank area and the water holding area. 

 
C.40.8. Projects/Matters Out of Scope 

 
C.40.8.1. For information purposes only, other related projects required to meet 

Environmental legislation and not part of the fuel tank replacement works 
include: 
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C.40.8.2. A new waste water return system to connect the docks to the existing waste 
water discharge that runs along East Broadway, connecting into the City waste 
water lines that run past and to the hospital etc. 

C.40.8.3. A new oil supply and waste oil return system to connect the docks to another 
bunded waste oil collection tank that can then be pumped out on a regular basis. 
A bunded oil supply tank will need to be housed within the maintenance facility 
building where oil drums are currently located with the bunded waste oil 
collection tank being located outside the building where a collection truck can 
access it. 

C.40.9. Notes 
C.40.9.1. The area designated for the new above ground fuel tanks is located within a 

Water Protection Area. Consequently, an Environmental Impact Statement (EIS) 
may be required by the Department of Planning. 
 

C.40.9.2. Proponents may propose creating space to allow the installation of the new fuel 
tanks. With this, the type of bunded fuel tank would be prescribed by the 
Proponent by the space created. 

  
C.41. Department of Corrections: Westgate, Pender Road, Sandy’s 

C.41.1. Proponents are directed to the Annex S “Westgate Site Illustrations" for additional details. 
 

C.41.2. The project will include the following staged works: 
 
C.41.2.1. Install new aboveground fuel tanks to a Code compliant area within the 

designated and fenced stores area. An indicative location is shown on Annex S 
but Proponents are advised to determine an area based the tank size required 
within that fenced area. 
 

C.41.2.2. Maintain existing underground fuel tanks until new fuel tanks are installed and 
commissioned. 
 

C.41.2.3. Observe the Department of Environment and Natural Resources’ (“DENR”) ‘Risk 
Based Corrective Action (RBCA) Guidelines’ (“RBCA Guidelines”) during 
decommissioning and removal of existing underground fuel tanks. 
 

C.41.2.4. The successful Proponent must make good the existing asphalt driveway around 
the new aboveground fuel tanks as well as over the existing underground fuel 
tanks on completion of the project. 
 

C.41.2.5. The new bunded AST’s must be placed within a low walled containment structure 
that will contain any potential spill. The containment structure must be connected 
to a wastewater interceptor and then connected to a new soakaway. 
 

C.41.2.6. Replace the existing above ground 500-gallon diesel holding tank located within 
the prison compound and beyond the security Sally Port gates. Note that this 
holding tank is fed directly from the main 4,500 gallon holding tank and it is 
assumed that the feed line does not need to be replaced. Proponents should 
allow re-connecting the feed line to this sub-tank from the new aboveground tank 
location. 
 

C.41.2.7. Replace the unleaded and diesel single nozzle fuel dispensers. One (1) for 
unleaded fuel and one (1) for diesel fuel. 
 

C.41.2.8. Replace the existing fuel management system and integrate this with a fuel 
dispenser tag system. Refer to section 7 below for further clarification.  
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C.42. Notes 

C.42.1. In terms of design documentation, the successful Proponent is expected to produce the 
drawings and specifications required that would meet the Code, Standards and Legislative 
requirements.  

C.42.2. As long as the design complies with these requirements, any alternative solution would be 
acceptable. 
 

C.42.3. Generally, the fuel tanks must be double walled, bunded, aboveground holding tanks, refer 
to DENR Replacement of AST Fuel Tanks Guidance Note (issued January 2019). 
 

C.42.4. The DENR may accept existing tanks being abandoned and filled with concrete. If a 
Proponent proposes this, the Proponent must provide an environmental report for DENR 
to review and potentially support such a proposal 

 
D. FUEL MANAGEMENT SYSTEM 

D.1. The larger or “major” users identified in Table 2 require a fuel inventory management and vehicle 
usage tracking system, including the supply of fuel “tags” or “fobs” in the following quantities: 
 

D.1.1. Ministry of Public Works – 600 approximately 
D.1.2. Department of Public Transport – 11 vehicles + 4 “open” tags + 3 spares 
D.1.3. M&P – 20 “open” tags assigned to personnel 
D.1.4. Bermuda Police Service – 350 vehicles + 3 “open” tags 
D.1.5. Corrections, Westgate – 14 utility vehicles + 3 “open” tags 
D.1.6. Bermuda Fire and Rescue Service – 30 approximately + 3 “open” tags, to be confirmed. 

 
D.2. Minimum system functionality include the following: 

 
D.2.1. Web-based, including online help/support 
D.2.2. Virtually unlimited capacity 
D.2.3. Automatically capture tank levels 
D.2.4. Automatically notify the supplier(s) when tanks reach re-order levels 
D.2.5. Automatically record fuel deliveries 
D.2.6. Access to fuelling facilities online 
D.2.7. Ability to use “open” tags to permit personnel to dispense fuel to a particular vehicle and 

track the transaction accordingly 
D.2.8. Ability to export transactions and master records to the Ministry’s tracking system IMATS 

using Crystal Reports or similar. 
 

D.3. Activities required of the successful Proponent include, but are not limited to, the following: 
 

D.3.1. System installation 
D.3.2. System testing that mirrors the production environment 
D.3.3. Onsite training of Government personnel in operational and administrative functions 
D.3.4. User Acceptance Testing to verify the full functionality and technical usability of the system 
D.3.5. Support and maintenance for the duration of the Contract 

 
E. EQUIPMENT USE, OWNERSHIP, MAINTENANCE AND REPAIR 

E.1. The successful Proponent shall install or replace equipment, as the case may be, at the 
Participating Agencies within the first year of the contract at no cost to the Government. 
 

E.2. In addition, the successful Proponent shall be responsible to maintaining all equipment and 
systems in good working order at no cost to the Government throughout the duration of the 
contract. 
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E.3. All new and replaced equipment (“Equipment”) shall remain the property of the successful 

Proponent throughout the term of the contract. 
 

E.4. The successful Proponent, by participating in this RFP, agrees the Equipment shall become the 
property and responsibility of the Government at the end of the contract. 
 

E.5. Equipment Maintenance and Repair 
E.5.1. The successful Proponent shall prepare and follow a maintenance schedule, include 

preventative maintenance, during the term of the contract. 
 

E.5.2. The successful Proponent shall be responsible to maintain in good mechanical order and 
condition and bear all associated costs throughout the duration of the contract all other 
equipment for the Government sites including, but not limited to, the following: 
E.5.2.1. Fuel Tanks 
E.5.2.2. Tank Sumps 
E.5.2.3. Tank Discharge Sumps 
E.5.2.4. Dispensers 
E.5.2.5. Dispenser Sumps 
E.5.2.6. Submersible Pumps 
E.5.2.7. Fuel Management System and Related Components 
E.5.2.8. Environmental Monitoring and Tank Gauge/Testing System 
E.5.2.9. Periodic calibration of the pumps or when requested by the client or its agent 
E.5.2.10. Periodic inspection of equipment or when requested by the client or its agent 

 
E.5.3. The Government shall be responsible for all costs to maintain, repair and/or replace the 

following consumable items throughout the duration of the contract: 
E.5.3.1. Hoses 
E.5.3.2. Hose Safety Breakaways 
E.5.3.3. Hose Swivels 
E.5.3.4. Nozzles 
E.5.3.5. Filters 

 
E.6. Equipment Use 

 
E.6.1. The Government shall use the Equipment in accordance with the manufacturers’, successful 

Proponent’s or successful Proponent’s nominee’s instructions for use. 
E.6.2. The Government shall not make any alterations, additions, attachments or adjustments to 

the Equipment without the written permission of the successful Proponent. Such permission 
shall not be unreasonably withheld. 

 
E.7. Equipment Damage 

 
E.7.1. The Government shall notify the successful Proponent promptly and without undue delay of 

any damage to, defect in, or theft of the equipment (all of which a referred wherein as 
“Damage”). 

E.7.2. The successful Proponent shall, at its own expense and without undue delay, repair or 
replace any equipment or part thereof where Damage has occurred as a result of inherent 
fault, defect, and normal wear and tear or from an act of God provided that the Damage was 
not caused by negligence or wilful act of the Government. 

E.7.3. Where Damage to Equipment occurred as a result of negligence or wilful act of the 
Government, the Government shall, at its own expense and without undue delay, repair or 
replace any Equipment or part thereof at the successful Proponent’s direction. 
 

E.8. Hand Over at End Of Contract 



Annex C – Scope of Services 

RFP (Consecutive Negotiations) – Bulk Fuel Supply and Infrastructure Upgrades 
2022 Page 16 of 16 

   

 
E.8.1. The successful Proponent shall hand over all equipment in good working condition or like 

new condition. 
 

E.8.2. All hoses and fittings and other commonly repaired equipment shall be new with full supplier 
warranties.  The Proponent shall continue to provide parts for equipment that fail for 90 
calendar days after hand over. 
 

E.8.3. All tanks shall be pressure tested for leaks and all fuel monitors shall be fully operational 
prior to hand over. 

 


